08A - Doors, Frames, and Hardware

To: Attn: Jeremiah Daniels, Project Executive

Project: Rosewood Middle School — New/Renovated Middle School

541 North Carolina 581 S, Goldsboro, NC 27530

From (Company Name):

(Address & Phone #):

Having carefully examined the site, the drawings, specifications and other documents, and in
compliance with your "Invitation to Bid" and this “Bid Form”, the undersigned proposes to furnish all
labor, materials, supplies and equipment necessary for the construction of the New/Renovated
Rosewood Middle School. All shall be in accordance with bid documents prepared by Davis Kane
Architects.

The Bidder shall have bid and completed projects of comparable nature, size, complexity and construction
cost.

The scope of work is to include:

e Provide, handle, inventory, and store all;
o Hollow metal door frames (Installed by others)
o Hollow metal window frames (Installed by others)
o Stops
o Accessories
o Hardware
e Provide pre-installed window stops on all applicable hollow metal frames. (Glazing and Stops to
be installed by glazing contractor)
e Provide and install all hollow metal doors, wood doors
e Provide storefront door hardware and templates (Installed by Glass and Glazing contractor).
e Provide and install door hardware, weatherstripping, and accessories.
e Provide an additional 6 month post substantial completion courtesy visit to adjust any doors or
hardware as indicated by the owner aside from warranty claims.



Coordinate with Electrical subcontractor to facilitate integration of door systems with security
and building automation interfaces and low voltage systems.

Provide keyed cores for owner installation.

Remove all scope related materials and debris as directed by the CM

Proposal shall allow for repair of damages for up to 5% of all finished surfaces at no additional cost. This

excludes any damages for which the responsible party has been identified.

Specification Sections:

Division 00: Procurement and Contracting Requirements
Division 01: General Requirements
Division 08: Openings
o 081113 —Hollow Metal Doors and Frames
08 14 16 — Flush Wood Doors
08 31 13 — Access Doors and Frames
08 71 00 — Door Hardware
08 71 11 — Door Hardware Sets
o 089119 - Fixed Louvers
All other sections as they relate to the work within the prescribed scope of work.

o O O

Drawings Sheets

All drawings as they pertain to the scope of work

Bidder shall anticipate:

CM to provide a General Construction debris container. (Any special waste disposal shall be the
responsibility of the subcontractor.) All debris and trash shall be removed from the workspace
daily by the subcontractor.

Subcontractor to provide all equipment, materials, labor, and storage required to complete their
scope.

The subcontractor shall be responsible for leaving the workspace in an organized and broom
swept condition daily.

Subcontractor shall inspect the workspace prior to beginning their scope. If unacceptable
conditions are observed, it is the duty of the subcontractor to notify the CM’s on-site management
team. Any work performed over unacceptable conditions will be the responsibility of the installer
to replace/repair.

The Bid Form must be completed in blue or black ink or by typewriter. The base bid amount shall be
expressed in written and numerical form. Discrepancies in the multiplication of units of work, and the unit
prices will be resolved in favor of the correct multiplication of the unit prices. Discrepancies between the
indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct

sum.

Bid numbers shall be honored by the bidding party for no less than 60 days after bid submission.



All bids in excess of Five Hundred Thousand USD ($500,000.00) will require a Bid Bond to be provided by
the Subcontractor in the amount of 5% of the bid value.

Base Bid (100% Turnkey, inclusive, but not limited to):

The Base bid, all the Door Frames and Hardware work required by the Bid Documents, in strict accordance
with the drawings and specifications for the Lump Sum of:

Dollars S
Alternates (100% Turnkey, inclusive, but not limited to):

D&D Alternate #1 Payment and Performance Bond(100% bid value)—$

Note: If Payment and Performance Bond cannot be provided, enter “NA” in the line above.

RECEIPT OF ADDENDA

We acknowledge the receipt of the following Addenda and Bulletins:

AddendumNo.___ Dated
AddendumNo.____ Dated

TIME OF COMPLETION:

All Work shall be completed in accordance with the Construction Manager’s published progress schedule.
Deviations from the construction progress schedule without prior written permission will be perceived as
intentional delays of progress and will yield the responsible party subject to fines to cover the
Construction Manager’s General Conditions for related time delays. All work shall be Substantially
Complete and certified by the Architect within 550 calendar days of NTP. Final Completion of all Work
shall be within 30 calendar days after the date of Substantial Completion.

By bidding in response to this invitation, the bidder acknowledges that they have received, thoroughly
reviewed, and accept the terms and conditions of the attached sample Subcontract Agreement as well as
the sample D&D Procedural Manual.

By bidding in response to this invitation, the bidder represents that in the preparation and submission of
this bid, said bidder did not, either directly or indirectly, enter into any combination or arrangement with
any person, firm or corporation or enter into any agreement, participate in any collusion, or otherwise
take any action in the restraint of free, competitive bidding in violation of the Sherman Act (15 U.S.C.
Section 1) or North Carolina State Code.

NAME OF BIDDER:

ADDRESS:

LICENSE #:

TAXPAYER NUMBER (TIN);




SIGNATURE:
NAME (print):
TITLE:
TELEPHONE:
E-MAIL:

FAX:

DATE:




