10C - Lockers

То:	Attn: Jeremiah Daniels, Project Executive
-	er: Rosewood Middle School – New/Renovated Middle School orth Carolina 581 S, Goldsboro, NC 27530
	Company Name): ss & Phone #):
complia labor, n	carefully examined the site, the drawings, specifications and other documents, and in ance with your "Invitation to Bid" and this "Bid Form", the undersigned proposes to furnish all naterials, supplies and equipment necessary for the construction of the New/Renovated and Middle School. All shall be in accordance with bid documents prepared by Davis Kane cts.

The Bidder shall have bid and completed projects of comparable nature, size, complexity and construction cost.

The scope of work is to include:

- Provide and install all lockers complete per plans and specifications inclusive of any required accessories and hardware.
- Coordinate curb layout for all locker locations with concrete subcontractor
- Remove all scope related materials and debris as directed by the CM

Specification Sections:

- Division 00: Procurement and Contracting Requirements
- Division 01: General Requirements
- Division 10: Specialties
 - o 10 51 13 Metal Lockers
- All other sections as they relate to the work within the prescribed scope of work.

Drawings Sheets

All drawings as they pertain to the scope of work

The Bid Form must be completed in blue or black ink or by typewriter. The base bid amount shall be expressed in written and numerical form. Discrepancies in the multiplication of units of work, and the unit prices will be resolved in favor of the correct multiplication of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

Bid numbers shall be honored by the bidding party for no less than 60 days after bid submission.

All bids in excess of Five Hundred Thousand USD (\$500,000.00) will require a Bid Bond to be provided by the Subcontractor in the amount of 5% of the bid value.

Base Bid (100% Turnkey, inclusive, but not limited to):

The Base bid, all the Locker work required by the Bid Documents, in strict accordance with the drawings and specifications for the Lump Sum of:

Dollars	\$
Alternates (100% Turnkey, inclusive	, but not limited to):
D&D Alternate #1 Payment and Perfo	ormance Bond(100% bid value)- \$
Note: If Payment and Performance B	Sond cannot be provided, enter "NA" in the line above
RECEIPT OF ADDENDA	
We acknowledge the receipt of the f	ollowing Addenda and Bulletins:
Addendum No Addendum No	

TIME OF COMPLETION:

All Work shall be completed in accordance with the Construction Manager's published progress schedule. Deviations from the construction progress schedule without prior written permission will be perceived as intentional delays of progress and will yield the responsible party subject to fines to cover the Construction Manager's General Conditions for related time delays. All work shall be Substantially Complete and certified by the Architect within 550 calendar days of NTP. Final Completion of all Work shall be within 30 calendar days after the date of Substantial Completion.

By bidding in response to this invitation, the bidder acknowledges that they have received, thoroughly reviewed, and accept the terms and conditions of the attached sample Subcontract Agreement as well as the sample D&D Procedural Manual.

By bidding in response to this invitation, the bidder represents that in the preparation and submission of this bid, said bidder did not, either directly or indirectly, enter into any combination or arrangement with any person, firm or corporation or enter into any agreement, participate in any collusion, or otherwise

take any action in	the restraint of	free, competitive	e bidding in	violation	of the	Sherman	Act (15	U.S.C.
Section 1) or North	Carolina State C	ode.						

NAME OF BIDDER:	:
ADDRESS:	
LICENSE #:	
TAXPAYER NUMBE	ER (TIN):
SIGNATURE:	
NAME (print):	
TITLE:	
TELEPHONE:	
E-MAIL:	
FAX:	
DATE:	