## 11A – Kitchen Equipment

10:	Attn: Jeremiah Daniels, Project Executive			
Project: Rosewood Middle School – New/Renovated Middle School				
541 No	541 North Carolina 581 S, Goldsboro, NC 27530			
From (	Company Name):			
(Address & Phone #):				
complia labor, r	carefully examined the site, the drawings, specifications and other documents, and in ance with your "Invitation to Bid" and this "Bid Form", the undersigned proposes to furnish all materials, supplies and equipment necessary for the construction of the New/Renovated bood Middle School. All shall be in accordance with bid documents prepared by Davis Kane ects.			

The Bidder shall have bid and completed projects of comparable nature, size, complexity and construction cost.

The scope of work is to include:

- Provide and install all kitchen equipment and associated systems
- Provide and install walk-in freezer and cooler
- Provide and install freezer and cooler condensers and coordinate their location as directed by CM
- Provide and install all kitchen shelving and storage systems
- Provide and install kitchen hood, roof mounted fan (includes curb) and ANSUL system (duct and electrical connections by others)
- Coordinate and verify plumbing and electrical under slab rough-ins in the kitchen.
- Provide and install kiln per specs
- Provide and install all residential appliances as shown on the drawings.
- Provide training of all systems to owner and owner's representatives
- Coordinate duct tie ins for applicable equipment with Mechanical contractor
- Provide and install mechanically attached stainless steel corner guards in kitchen
- All assemblies shall be installed in compliance with all applicable Federal, State, and Local standards
- Remove all scope related materials and debris as directed by the CM

#### **Specification Sections:**

- Division 00: Procurement and Contracting Requirements
- Division 01: General Requirements
- Division 10: Specialties
  - o 10 56 13 Metal Storage shelving
- Division 11: Equipment
  - o 11 30 13 Residential Appliances
  - o 11 40 00 Food Service Equipment
- Division 23: Heating, Ventilating, and Air Conditioning (HVAC)
  - o 23 23 00 Refrigerant Piping
- All other sections as they relate to the work within the prescribed scope of work.

#### **Exclusions:**

- Final plumbing connections by Plumbing contractor.
- Final electrical connections by Electrical contractor.
- Final HVAC connections by Mechanical contractor.

#### **Drawings Sheets**

• All drawings as they pertain to the scope of work

### Bidder shall anticipate:

- CM to provide a General Construction debris container. (Any special waste disposal shall be the responsibility of the subcontractor.) All debris and trash shall be removed from the workspace daily by the subcontractor.
- Subcontractor to provide all equipment, materials, labor, and storage required to complete their scope.
- The subcontractor shall be responsible for leaving the workspace in an organized and broom swept condition daily.
- Subcontractor shall inspect the workspace prior to beginning their scope. If unacceptable
  conditions are observed, it is the duty of the subcontractor to notify the CM's on-site management
  team. Any work performed over unacceptable conditions will be the responsibility of the installer
  to replace/repair.

The Bid Form must be completed in blue or black ink or by typewriter. The base bid amount shall be expressed in written and numerical form. Discrepancies in the multiplication of units of work, and the unit prices will be resolved in favor of the correct multiplication of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

Bid numbers shall be honored by the bidding party for no less than 60 days after bid submission.

All bids in excess of Five Hundred Thousand USD (\$500,000.00) will require a Bid Bond to be provided by the Subcontractor in the amount of 5% of the bid value.

# Base Bid (100% Turnkey, inclusive, but not limited to):

TELEPHONE:

The Base bid, all the Kitchen the drawings and specification	Equipment work required by the Bid Documents, in strict accordance with ns for the Lump Sum of:
Dollars	\$
Alternates (100% Turnkey, in	clusive, but not limited to):
D&D Alternate #1 Payment ar	nd Performance Bond(100% bid value)– \$
Note: If Payment and Perform	nance Bond cannot be provided, enter "NA" in the line above
RECEIPT OF ADDENDA	
We acknowledge the receipt of	of the following Addenda and Bulletins:
	Dated Dated
TIME OF COMPLETION:	
Deviations from the construct intentional delays of progre Construction Manager's Gen Complete and certified by the shall be within 30 calendar da By bidding in response to this	n accordance with the Construction Manager's published progress schedule. ion progress schedule without prior written permission will be perceived as its and will yield the responsible party subject to fines to cover the eral Conditions for related time delays. All work shall be Substantially a Architect within 550 calendar days of NTP. Final Completion of all Work ys after the date of Substantial Completion.  It invitation, the bidder acknowledges that they have received, thoroughly his and conditions of the attached sample Subcontract Agreement as well as Manual.
this bid, said bidder did not, e any person, firm or corporati	invitation, the bidder represents that in the preparation and submission of ither directly or indirectly, enter into any combination or arrangement with on or enter into any agreement, participate in any collusion, or otherwise nt of free, competitive bidding in violation of the Sherman Act (15 U.S.C. tate Code.
NAME OF BIDDER:	
ADDRESS:	
LICENSE #:	
TAXPAYER NUMBER (TIN):	
SIGNATURE:	
NAME (print):	
TITLE:	

E-MAIL:	<del></del>	
FAX:		
DATE:		